

## HESSEQUA MUNICIPALITY



### AWARDS: FEBRUARY 2016

TENDER	AWARDED TO	AMOUNT AWARDED (VAT excl)	B-BBEE LEVEL OF CONTRIBUTION	BID CLOSING DATE	BID CLOSING TIME	BID ADJUDICATION COMMITTEE MEETING	FINAL AWARD LETTER DATE	BRAND NAME (S)	COMPLETION OF CONTRACTS
HES-SSPO 04/1516 NEW PAVED STREETS IN JONGENFONTEIN AND WITSAND	URHWEBO E-TRANSAND	R 898 026.66	LEVEL 4	31-07-2015	12H00	15-01-2016	09-02-2016	N/A	13 WEEKS
HES-CORP INF 06/1516 SUPPLY AND ERECTING A WIRE FENCE, RIVERSDALE	CAL CONSTRUCTION	R 48 338.00	LEVEL 4	30-10-2015	12H00	26-02-2016	26-02-2016	N/A	5 WEEKS
HES-SSPO 07/1516 REPAIRS TO HITCHCOCK STREET IN WITSAND.	MEYER BETON	R 1 100 000.00	NON-COMPLIANT CONTRIBUTOR	06-11-2015	12H00	05-02-2016	23-02-2016	N/A	10 WEEKS
HES-CORP INF 11/1516 PAINTING OF CIVIC CENTRE RIVERSDALE	CAL CONSTRUCTION	R 117 500.00	NON-COMPLIANT CONTRIBUTOR	20-11-2015	12H00	05-02-2016	08-02-2016	N/A	3 WEEKS

(EXTERIOR			TOR						
HES-CORP INF 10/1516 THE SUPPLY AND DELIVERY OF MATRASSES, BEDS AND BEDDING AT ELLENSRUST, PREEKSTOEL AND JONGENSFONTEIN,	AN DARIES	R 101 160.00	LEVEL 3	20-11-2015	12H00	19-02-2016	19-02-2016	N/A	4 WEEKS
HES-CORP INF 12/1516 UPGRADING OF MUNICIPAL OFFICES IN RIVERSDALE.	BRIANSTO NE CONSTRUC TION	R 142 158.00	NON- COMPLIAN T CONTRIBU TOR	27-11-2015	12H00	19-02-2016	19-02-2016	N/A	2 WEEKS
HES-WRS 02/1516 UPGRADING OF WATER MAINS IN STILL BAY AND JONGENSFONTEIN	WF CONSTRUC TION	R 5 086 015.00	LEVEL 3	27-11-2015	12H00	12-02-2016	29-02-2016	N/A	24 WEEKS
HES-WRS 03/1516 UPGRADING OF WATER MAINS IN ALBERTINIA	WF CONSTRUC TION	R 2 172 500.00	LEVEL 3	27-11-2015	12H00	12-02-2016	29-02-2016	N/A	13 WEEKS
HES-FIN 06/1516 THE ANNUAL REVIEW AND UPDATE OF CERTAIN BUDGET- RELATED POLICIES / BY-LAWS	NELSON MANDELA METROPOL ITAN UNIVERSIT Y	R 88 350.00	LEVEL 3	27-11-2015	12H00	15-01-2016	17-02-2016	N/A	7 WEEKS

HES-GEN INF 01/1516 SUPPLY AND DELIVERY OF FIRE RESCUE EQUIPMENT	MARCE PROJECTS	R 148 523.6	LEVEL 1	15-01-2016	12H00	26-02-2016	29-02-2016	N/A	6-8 WEEKS
---	-------------------	-------------	---------	------------	-------	------------	------------	-----	--------------